Department of Transportation
Olympia, Washington 98504

June 15, 2011

ATTENTION: All Bidders and Planholders
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Addendum No. 7
The Special Provisions for this project are amended as follows:

Special Provisions

1. Page 164, line 19 through Page 165, line 19 is deleted and replaced with the
following:

(******)

Fuel Cost Adjustment
General
The Contracting Agency will make a fuel cost adjustment, either a
credit or a payment, for qualifying changes in the index price of on-
highway diesel fuel. The adjustment will be applied to partial payments
made according to Section 1-09.9.

The adjustment is not a guarantee of full compensation for fuel price
changes. Any adjustment provided by this provision shall not obligate
the Contracting Agency for any costs due solely to changes in fuel
costs beyond the amount adjusted by this provision. The Contracting
Agency does not guarantee that fuel will be available at the base fuel
cost or monthly fuel cost. No additional adjustment will be made for
rates of fuel consumption or actual fuel types that differ from those
specified for the purpose of determining the adjustment.

For the purpose of calculating the adjustment, the Base Fuel Cost
shall be the Weekly West Coast No. 2 Diesel Retail Sales by All
Sellers (Dollars per Gallon) published on the U.S. Energy Information
Administration website located at:

¢ http://www.eia.gov/oog/info/wohdp/diesel.asp

e On the website, click “Spreadsheet of Complete Diesel
Historical Data”

e Then click “Data 1" and go to Column J titled “Weekly West
Coast No. 2 Diesel Retail Sales by All Sellers (Dollars per
Gallon)” for weekly fuel costs and use the nearest Monday
occurring three weeks prior to the date that bids are opened.



The Base Fuel Cost is fixed for the duration of the Contract
and will be using in calculating all adjustments.

The Monthly Fuel Cost shall be the most recent Monthly U.S. On-
Highway Diesel Fuel Price for West Coast No. 2 Diesel Retail Sales by
All Sellers (Dollars per Gallon), published on the U.S. Energy
Information Administration (Department of Energy) website located at:

o http://www.eia.gov/oog/info/wohdp/diesel.asp

e On the website, click “Spreadsheet of Complete Diesel
Historical Data”

e Then click “Data 2” for monthly fuel costs and use the most
recent monthly fuel price from column J titled “Monthly West
Coast No. 2 Diesel Retail Sales by All Sellers (Dollars per
Gallon)”. The (most recent) Monthly Fuel Cost is used as a
monthly comparison in qualifying for an adjustment.

If the specified index ceases to be available for any reason, the
Contracting Agency at its discretion will select and begin using a
substitute price source or index to establish the Monthly Fuel Cost.

Measurement

No adjustment will be made if the Monthly Fuel Cost is within 10
percent of the Base Fuel Cost. No adjustment will be made for work
performed after the authorized Time for Completion.

If the Monthly Fuel Cost is greater than or equal to 110% of the Base
Fuel Cost, then:

Adjustment = (Monthly Fuel Cost — (1.10 x Base Fuel Cost)) x Q

If the Monthly Fuel Cost is less than or equal to 90% of the Base Fuel
Cost, then:

Adjustment = (Monthly Fuel Cost — (0.90 x Base Fuel Cost)) x Q
Where Q = X ((Fuel Usage Factor for each Eligible Bid Item) x

(Quantity paid in the current months progress estimate for each
Eligible Bid Item)) for all Eligible Bid Items listed below:

2. On Page 251, lines 23 through 30 are revised to read as follows:

ESAL's

For the HMA pavement placed on the permanent travelled way from LE
Sta. 1427+80 to AE Sta. 124+80 and from LW Sta. 1427+95 to AW Sta.
138+55, the number of ESAL's for the design and acceptance of the HMA
[Class14-n-PG-64-28] shall be 15 million.
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For all other HMA pavement, including HMA shoulders and HMA placed
under cement concrete pavement, the number of ESAL's for the design
and acceptance of the HMA [Class-%4-1r-PG-64-28] shall be 2 million.

3. On Page 272, lines 38 through 39 are deleted and replaced with the following:
Whenever the top of a shaft is below ground, the Contractor shall supply
all additional labor and access equipment that is required to access the top
of the shaft at no additional cost to the Contracting Agency.

4. Page 273, line 46 through Page 274, line 15 is deleted.

5. On Page 274, lines 17 through 18 are revised to read as follows:

The Contractor shall submit no more than three separate mix designs per
class of concrete unless otherwise approved by the Engineer.

6. On page 287, lines 20 through 26 are deleted.

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of
this addendum. This addendum will be incorporated in the contract when awarded
and when formally executed.

Don Whitehouse, P.E.
Regional Administrator
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NOTE: COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT
OF THIS ADDENDUM.

ADDENDUM #:

RECEIVED BY: DATE:

(Please print name)

SIGNATURE:

COMPANY:

ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN
FAX AT 360-705-6810.

NOTE !! SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS
NEED NOT ACKNOWLEDGE THIS ADDENDUM.

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.
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